
 05-041 Erosion Control @ Box Culverts Bridges, Co Engineer's Proj   MAR 2, 2005

COMPANY NAME: HR Bookstrom Const Inc Brandt Excavating
REPRESENTATIVE: Eric Bookstrom Craig M Beebe
ADDRESS: 6401 N 60th St 404 Hill St
CITY,STATE,ZIP: Lincoln, NE 68507 Lincoln, NE 68502
TELEPHONE NO.: 402-464-4342 402-474-4113
E-MAIL ADDRESS:

Item Description Qty. U/M Unit Total Unit Total
Part I (C-136)

1 General Clearing & Grubbing  (Part I) 1 Lump $1,000.00 $1,000.00 $500.00 $500.00
2 Large Tree Removal 3 Each $100.00 $300.00 $100.00 $300.00
3 Excavation (Established Quantity) 365 Cu.Yd. $5.00 $1,825.00 $3.73 $1,361.45
4 Filter Fabric 472 Sq.Yds. $1.50 $708.00 $2.10 $991.20
5 Rock Rip-Rap, Type "C" 563 Ton $40.00 $22,520.00 $25.00 $14,075.00
6 Barricades, Type III 24 BarrDay $3.00 $72.00 $1.40 $33.60
7 Barricades, Type II 18 BarrDay $2.00 $36.00 $1.40 $25.20
8 Construction Signs 24 SignDay $1.50 $36.00 $0.55 $13.20
9 Flagging 3 Day $400.00 $1,200.00 $100.00 $300.00
10 Mobilization 1 Lump $1,000.00 $1,000.00 $600.00 $600.00

TOTAL BID (PART I) $28,697.00 $18,199.65
Part II (E-29)

11 General Clearing & Grubbing  (Part II) 1 Lump $1,000.00 $1,000.00 $500.00 $500.00
12 Excavation (Established Quantity) 575 Cu.Yd. $5.00 $2,875.00 $3.69 $2,121.75
13 Filter Fabric 820 Sq.Yds. $1.50 $1,230.00 $2.10 $1,722.00
14 Rock Rip-Rap, Type "B" 675 Ton $40.00 $27,000.00 $25.00 $16,875.00
15 Barricades, Type III 48 BarrDay $3.00 $144.00 $1.40 $67.20
16 Construction Signs 32 SignDay $1.50 $48.00 $0.55 $17.60
17 Mobilization (Part II) 1 Lump $1,000.00 $1,000.00 $600.00 $600.00

TOTAL BID (PART II) $33,297.00 $21,903.55
Part III (G-139)

18 General Clearing & Grubbing  (Part III) 1 Lump 1,000.00$  1,000.00$      500.00$   500.00$        
19 Excavation (E.Q.) 143 Cu.Yd. 5.00$         715.00$         3.50$       500.50$        
20 Filter Fabric 366 Sq.Yds. 1.50$         549.00$         2.10$       768.60$        
21 Rock Rip-Rap, Type "C" 180 Ton 38.00$       6,840.00$      25.00$     4,500.00$     
22 Barricades, Type III 36 BarrDay 3.00$         108.00$         1.40$       50.40$          
23 Construction Signs 24 SignDay 1.50$         36.00$           0.55$       13.20$          
24 Mobilization (Part III) 1 Lump 1,000.00$  1,000.00$      600.00$   600.00$        

TOTAL BID (PART III) 10,248.00$    6932.7



 05-041 Erosion Control @ Box Culverts Bridges, Co Engineer's Proj   MAR 2, 2005

COMPANY NAME: HR Bookstrom Const Inc Brandt Excavating
REPRESENTATIVE: Eric Bookstrom Craig M Beebe
ADDRESS: 6401 N 60th St 404 Hill St
CITY,STATE,ZIP: Lincoln, NE 68507 Lincoln, NE 68502
TELEPHONE NO.: 402-464-4342 402-474-4113
E-MAIL ADDRESS:

Item Description Qty. U/M Unit Total Unit Total
Part IV (D-26)

25 General Clearing & Grubbing  (Part IV) 1 Lump 1,000.00$  $1,000.00 $200.00 $200.00
26 Excavation  (Established Quantity) 184 Cu.Yd. 5.00$         $920.00 $3.91 $719.44
27 Filter Fabric 160 Sq.Yds. 1.50$         $240.00 $2.10 $336.00
28 Rock Rip-Rap, Type "C" 210 Ton 38.00$       $7,980.00 $25.00 $5,250.00
29 Barricades, Type III 36 BarrDay 3.00$         $108.00 $1.40 $50.40
30 Construction Signs 24 SignDay 1.00$         $24.00 $0.55 $13.20
31 Mobilization (Part IV) 1 Lump 1,000.00$  $1,000.00 $600.00 $600.00

TOTAL BID (PART IV) $11,272.00 $7,169.04
Part V (H-79)

32 General Clearing & Grubbing  (Part V) 1 Lump $1,000.00 $1,000.00 $500.00 $500.00
33 Excavation (Established Quantity) 276 Cu.Yd. $5.00 $1,380.00 $3.98 $1,098.48
34 Filter Fabric 160 Sq.Yds. $1.50 $240.00 $2.10 $336.00
35 Rock Rip-Rap, Type "C" 210 Ton $38.00 $7,980.00 $25.00 $5,250.00
36 Barricades, Type III 33 BarrDay $3.00 $99.00 $1.40 $46.20
37 Construction Signs 21 SignDay $1.00 $21.00 $0.55 $11.55
38 Mobilization (Part III) 1 Lump $1,000.00 $1,000.00 $600.00 $600.00

TOTAL BID (PART V) $11,720.00 $7,842.23
Part VI (J-46)

39 General Clearing & Grubbing  (Part V) 1 Lump 1000 $1,000.00 $800.00 $800.00
40 Large Tree Removal 6 Each 100 $600.00 $100.00 $600.00
41 Excavation (Established Quantity) 1458 Cu.Yd. 5 $7,290.00 $3.82 $5,569.56
42 Filter Fabric 535 Sq.Yds. 1 $535.00 $2.10 $1,123.50
43 Rock Rip-Rap, Type "C" 995 Ton 38 $37,810.00 $25.00 $24,875.00
44 Barricades, Type III 60 BarrDay 3 $180.00 $1.40 $84.00
45 Construction Signs 40 SignDay 1.5 $60.00 $0.55 $22.00
46 Mobilization (Part IV) 1 Lump 1000 $1,000.00 $600.00 $600.00

TOTAL BID (PART VI) $48,475.00 $33,674.06



 05-041 Erosion Control @ Box Culverts Bridges, Co Engineer's Proj   MAR 2, 2005

COMPANY NAME: HR Bookstrom Const Inc Brandt Excavating
REPRESENTATIVE: Eric Bookstrom Craig M Beebe
ADDRESS: 6401 N 60th St 404 Hill St
CITY,STATE,ZIP: Lincoln, NE 68507 Lincoln, NE 68502
TELEPHONE NO.: 402-464-4342 402-474-4113
E-MAIL ADDRESS:

Item Description Qty. U/M Unit Total Unit Total
SUMMARY
TOTAL BID (PART I) $28,697.00 $18,199.65
TOTAL BID (PART II) $33,297.00 $21,903.55
TOTAL BID (PART III) $10,248.00 $6,932.70
TOTAL BID (PART IV) $11,272.00 $7,169.04
TOTAL BID (PART V) $11,720.00 $7,842.23
TOTAL BID (PART VI) $48,475.00 $33,674.06
TOTAL BID FOR PROJECT 05-041 (PARTS I-VI): $143,709.00 $95,721.23

UNIT PRICE GOVERNS #19, 29, & 30



 05-041 Erosion Control @ Box Culverts Bridges, Co Engineer's Proj   MAR 2, 2005

COMPANY NAME:
REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
E-MAIL ADDRESS:

Item Description Qty. U/M
Part I (C-136)

1 General Clearing & Grubbing  (Part I) 1 Lump
2 Large Tree Removal 3 Each
3 Excavation (Established Quantity) 365 Cu.Yd.
4 Filter Fabric 472 Sq.Yds.
5 Rock Rip-Rap, Type "C" 563 Ton
6 Barricades, Type III 24 BarrDay
7 Barricades, Type II 18 BarrDay
8 Construction Signs 24 SignDay
9 Flagging 3 Day
10 Mobilization 1 Lump

TOTAL BID (PART I)
Part II (E-29)

11 General Clearing & Grubbing  (Part II) 1 Lump
12 Excavation (Established Quantity) 575 Cu.Yd.
13 Filter Fabric 820 Sq.Yds.
14 Rock Rip-Rap, Type "B" 675 Ton
15 Barricades, Type III 48 BarrDay
16 Construction Signs 32 SignDay
17 Mobilization (Part II) 1 Lump

TOTAL BID (PART II)
Part III (G-139)

18 General Clearing & Grubbing  (Part III) 1 Lump
19 Excavation (E.Q.) 143 Cu.Yd.
20 Filter Fabric 366 Sq.Yds.
21 Rock Rip-Rap, Type "C" 180 Ton
22 Barricades, Type III 36 BarrDay
23 Construction Signs 24 SignDay
24 Mobilization (Part III) 1 Lump

TOTAL BID (PART III)

Land Construction Inc General Excavating
Roc Beekman Scott Fitzgerald
5905 West O St 6701 Cornhusker Hwy
Lincoln, NE 68542 Lincoln, NE 68507
402-477-5263 402-467-1627

Unit Total Unit Total

$1,180.00 $1,180.00 $2,000.00 $2,000.00
$378.33 $1,134.99 $1,025.00 $3,075.00

$4.11 $1,500.15 $9.80 $3,577.00
$1.67 $788.24 $6.70 $3,162.40

$27.81 $15,657.03 $46.00 $25,898.00
$2.80 $67.20 $25.00 $600.00
$2.00 $36.00 $18.00 $324.00
$1.60 $38.40 $14.00 $336.00

$800.00 $2,400.00 $550.00 $1,650.00
$900.00 $900.00 $2,200.00 $2,200.00

$23,702.01 $42,822.40

$1,950.00 $1,950.00 $750.00 $750.00
$5.77 $3,317.75 $8.50 $4,887.50
$1.67 $1,369.40 $6.50 $5,330.00

$32.95 $22,241.25 $45.00 $30,375.00
$2.80 $134.40 $16.00 $768.00
$1.60 $51.20 $12.00 $384.00

$1,100.00 $1,100.00 $2,200.00 $2,200.00
$30,164.00 $44,694.50

1,180.00$   1,180.00$      2,500.00$     2,500.00$        
4.76$          680.68$         12.00$          1,716.00$        
1.67$          611.22$         8.00$            2,928.00$        

26.80$        4,824.00$      46.00$          8,280.00$        
2.80$          100.80$         20.00$          720.00$           
1.60$          38.40$           15.00$          360.00$           

900.00$      900.00$         2,200.00$     2,200.00$        
8335.1 18,704.00$      



 05-041 Erosion Control @ Box Culverts Bridges, Co Engineer's Proj   MAR 2, 2005

COMPANY NAME:
REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
E-MAIL ADDRESS:

Item Description Qty. U/M
Part IV (D-26)

25 General Clearing & Grubbing  (Part IV) 1 Lump
26 Excavation  (Established Quantity) 184 Cu.Yd.
27 Filter Fabric 160 Sq.Yds.
28 Rock Rip-Rap, Type "C" 210 Ton
29 Barricades, Type III 36 BarrDay
30 Construction Signs 24 SignDay
31 Mobilization (Part IV) 1 Lump

TOTAL BID (PART IV)
Part V (H-79)

32 General Clearing & Grubbing  (Part V) 1 Lump
33 Excavation (Established Quantity) 276 Cu.Yd.
34 Filter Fabric 160 Sq.Yds.
35 Rock Rip-Rap, Type "C" 210 Ton
36 Barricades, Type III 33 BarrDay
37 Construction Signs 21 SignDay
38 Mobilization (Part III) 1 Lump

TOTAL BID (PART V)
Part VI (J-46)

39 General Clearing & Grubbing  (Part V) 1 Lump
40 Large Tree Removal 6 Each
41 Excavation (Established Quantity) 1458 Cu.Yd.
42 Filter Fabric 535 Sq.Yds.
43 Rock Rip-Rap, Type "C" 995 Ton
44 Barricades, Type III 60 BarrDay
45 Construction Signs 40 SignDay
46 Mobilization (Part IV) 1 Lump

TOTAL BID (PART VI)

Land Construction Inc General Excavating
Roc Beekman Scott Fitzgerald
5905 West O St 6701 Cornhusker Hwy
Lincoln, NE 68542 Lincoln, NE 68507
402-477-5263 402-467-1627

Unit Total Unit Total

$1,060.00 $1,060.00 $2,500.00 $2,500.00
$6.85 $1,260.40 $12.00 $2,208.00
$1.67 $267.20 $8.00 $1,280.00

$27.25 $5,722.50 $46.00 $9,660.00
$2.80 $100.80 $20.00 $720.00
$1.60 $38.40 $15.00 $360.00

$1,000.00 $1,000.00 $2,200.00 $2,200.00
$9,449.30 $18,928.00

$985.00 $985.00 $3,500.00 $3,500.00
$3.41 $941.16 $12.00 $3,312.00
$1.67 $267.20 $8.00 $1,280.00

$27.25 $5,722.50 $46.00 $9,660.00
$2.80 $92.40 $20.00 $660.00
$1.60 $33.60 $15.00 $315.00

$800.00 $800.00 $2,100.00 $2,100.00
$8,841.86 $20,827.00

$4,110.00 $4,110.00 $5,500.00 $5,500.00
$378.33 $2,269.98 $1,100.00 $6,600.00

$3.13 $4,563.54 $15.00 $21,870.00
$1.67 $893.45 $9.00 $4,815.00

$32.16 $31,999.20 $50.00 $49,750.00
$2.80 $168.00 $25.00 $1,500.00
$1.60 $64.00 $20.00 $800.00

$1,500.00 $1,500.00 $3,000.00 $3,000.00
$45,568.17 $93,835.00



 05-041 Erosion Control @ Box Culverts Bridges, Co Engineer's Proj   MAR 2, 2005

COMPANY NAME:
REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
E-MAIL ADDRESS:

Item Description Qty. U/M
SUMMARY
TOTAL BID (PART I)
TOTAL BID (PART II)
TOTAL BID (PART III)
TOTAL BID (PART IV)
TOTAL BID (PART V)
TOTAL BID (PART VI)
TOTAL BID FOR PROJECT 05-041 (PARTS I-VI):

Land Construction Inc General Excavating
Roc Beekman Scott Fitzgerald
5905 West O St 6701 Cornhusker Hwy
Lincoln, NE 68542 Lincoln, NE 68507
402-477-5263 402-467-1627

Unit Total Unit Total

$23,702.01 $42,822.40
$30,164.00 $44,694.50
$8,335.10 $18,704.00
$9,449.30 $18,928.00
$8,841.86 $20,827.00

$45,568.17 $93,835.00
$126,060.44 $239,810.90



 05-041 Erosion Control @ Box Culverts Bridges, Co Engineer's Proj   MAR 2, 2005

COMPANY NAME:
REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
E-MAIL ADDRESS:

Item Description Qty. U/M
Part I (C-136)

1 General Clearing & Grubbing  (Part I) 1 Lump
2 Large Tree Removal 3 Each
3 Excavation (Established Quantity) 365 Cu.Yd.
4 Filter Fabric 472 Sq.Yds.
5 Rock Rip-Rap, Type "C" 563 Ton
6 Barricades, Type III 24 BarrDay
7 Barricades, Type II 18 BarrDay
8 Construction Signs 24 SignDay
9 Flagging 3 Day
10 Mobilization 1 Lump

TOTAL BID (PART I)
Part II (E-29)

11 General Clearing & Grubbing  (Part II) 1 Lump
12 Excavation (Established Quantity) 575 Cu.Yd.
13 Filter Fabric 820 Sq.Yds.
14 Rock Rip-Rap, Type "B" 675 Ton
15 Barricades, Type III 48 BarrDay
16 Construction Signs 32 SignDay
17 Mobilization (Part II) 1 Lump

TOTAL BID (PART II)
Part III (G-139)

18 General Clearing & Grubbing  (Part III) 1 Lump
19 Excavation (E.Q.) 143 Cu.Yd.
20 Filter Fabric 366 Sq.Yds.
21 Rock Rip-Rap, Type "C" 180 Ton
22 Barricades, Type III 36 BarrDay
23 Construction Signs 24 SignDay
24 Mobilization (Part III) 1 Lump

TOTAL BID (PART III)

Zeiger Construction 
Matthew Manning
PO Box 280
Syracuse, NE 68446
402-269-2690

Unit Total

$1,800.00 $1,800.00
$500.00 $1,500.00

$4.75 $1,733.75
$4.00 $1,888.00

$29.00 $16,327.00
$1.50 $36.00
$0.75 $13.50
$1.50 $36.00

$220.00 $660.00
$4,100.00 $4,100.00

$28,094.25

$1,400.00 $1,400.00
$5.00 $2,875.00
$4.00 $3,280.00

$30.00 $20,250.00
$1.50 $72.00
$0.75 $24.00

$4,400.00 $4,400.00
$32,301.00

1,800.00$   1,800.00$       
4.90$          700.70$          
4.00$          1,464.00$       

29.00$        5,220.00$       
1.75$          63.00$            
0.75$          18.00$            

3,000.00$   3,000.00$       
12,265.70$     



 05-041 Erosion Control @ Box Culverts Bridges, Co Engineer's Proj   MAR 2, 2005

COMPANY NAME:
REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
E-MAIL ADDRESS:

Item Description Qty. U/M
Part IV (D-26)

25 General Clearing & Grubbing  (Part IV) 1 Lump
26 Excavation  (Established Quantity) 184 Cu.Yd.
27 Filter Fabric 160 Sq.Yds.
28 Rock Rip-Rap, Type "C" 210 Ton
29 Barricades, Type III 36 BarrDay
30 Construction Signs 24 SignDay
31 Mobilization (Part IV) 1 Lump

TOTAL BID (PART IV)
Part V (H-79)

32 General Clearing & Grubbing  (Part V) 1 Lump
33 Excavation (Established Quantity) 276 Cu.Yd.
34 Filter Fabric 160 Sq.Yds.
35 Rock Rip-Rap, Type "C" 210 Ton
36 Barricades, Type III 33 BarrDay
37 Construction Signs 21 SignDay
38 Mobilization (Part III) 1 Lump

TOTAL BID (PART V)
Part VI (J-46)

39 General Clearing & Grubbing  (Part V) 1 Lump
40 Large Tree Removal 6 Each
41 Excavation (Established Quantity) 1458 Cu.Yd.
42 Filter Fabric 535 Sq.Yds.
43 Rock Rip-Rap, Type "C" 995 Ton
44 Barricades, Type III 60 BarrDay
45 Construction Signs 40 SignDay
46 Mobilization (Part IV) 1 Lump

TOTAL BID (PART VI)

Zeiger Construction 
Matthew Manning
PO Box 280
Syracuse, NE 68446
402-269-2690

Unit Total

$1,300.00 $1,300.00
$4.90 $901.60
$4.00 $640.00

$28.00 $5,880.00
$1.75 $63.00
$0.75 $18.00

$3,000.00 $3,000.00
$11,802.60

$1,650.00 $1,650.00
$5.00 $1,380.00
$4.00 $640.00

$27.75 $5,827.50
$1.75 $57.75
$0.75 $15.75

$3,000.00 $3,000.00
$12,571.00

1800 $1,800.00
500 $3,000.00

5.25 $7,654.50
4 $2,140.00

30 $29,850.00
1.75 $105.00
0.75 $30.00
7500 $7,500.00

$52,079.50



 05-041 Erosion Control @ Box Culverts Bridges, Co Engineer's Proj   MAR 2, 2005

COMPANY NAME:
REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
E-MAIL ADDRESS:

Item Description Qty. U/M
SUMMARY
TOTAL BID (PART I)
TOTAL BID (PART II)
TOTAL BID (PART III)
TOTAL BID (PART IV)
TOTAL BID (PART V)
TOTAL BID (PART VI)
TOTAL BID FOR PROJECT 05-041 (PARTS I-VI):

Zeiger Construction 
Matthew Manning
PO Box 280
Syracuse, NE 68446
402-269-2690

Unit Total

$28,094.25
$32,301.00
$12,265.70
$11,802.60
$12,571.00
$52,079.50

$149,114.05
Unit Price Govern #36


